

BANK OF UGANDA

OFFICE OF
THE EXECUTIVE DIRECTOR
ADMINISTRATION



37-45 KAMPALA ROAD,
P.O. BOX 7120,
KAMPALA

DIRECT LINE 256-414- 258667
GENERAL LINE 256-414- 258441

CABLES UGABANK
Email info@bou.or.ug
Web site www.bou.or.ug

EDA.000A.1

May 3, 2022

All Bidders

Dear Bidders,



Supply, Installation, Testing and Commissioning Of a Voltage Stabilizer Unit, a Generator, Baggage X-Ray Machines and Ups Machine

The bidder named below has been evaluated as the best for the procurement requirement detailed below. It is the intention of Bank of Uganda to place a contract with the bidder after 5 days from the date for display given below:

Procurement Reference Number	BOU/SUPL/21-22/00035
Method of Procurement.	Open Domestic Bidding
Names of Best Evaluated Bidders	Lot 2- M/s Africa Power & Equipment Ltd Lot 3- M/s Jamani Investments Ltd Lot 4- M/s Seven Hills Impex Ltd
Total Contract Price:	Lot 2-UGX 150,188,000 inclusive of taxes Lot 3-UGX 439,432,000 inclusive of taxes Lot 4-UGX 71,626,000 inclusive of taxes
Date of Display	May 3, 2022
Date for Removal	May 8, 2022

Display of this Notice does not constitute an acceptance of the bid described above or the formation of a contract. Bid acceptance and contract placement shall be in accordance with the Regulations.

Unsuccessful Bidders:

No.	Name of Bidder	Reason for Being Unsuccessful
1.	M/s Achelis (U) Ltd	Failed the Preliminary Evaluation stage
2.	M/s Sinew Ltd	Failed the Preliminary Evaluation stage (For Lots 2 & 4)

3.	M/s KGT Kenya Ltd	Failed the Preliminary Evaluation stage
4.	M/s Blue Crane Communications	Failed the Preliminary Evaluation stage
5.	M/s MFI Document Solutions Ltd	Failed the Preliminary Evaluation stage
LOT 2		
1.	M/s Omega General Electrical Ltd	Failed the Detailed Technical Evaluation stage
2.	M/s Seven Hills Impex Ltd	Failed the Detailed Technical Evaluation stage
3.	M/s Joshi Electrical and General Services Ltd	Quoted a higher price
LOT 3		
1.	M/s Bessel Trading Company Ltd	Failed the Detailed Technical Evaluation stage
LOT 4		
1.	M/s Omega General Electrical Ltd	Failed the Detailed Technical Evaluation stage
2.	M/s Roko Construction Ltd T/a M/s Roko Technical Services	Failed the Detailed Technical Evaluation stage
3.	M/s Joshi Electrical and General Services Ltd	Failed the Detailed Technical Evaluation stage
4.	M/s International Energy Technik (U) Ltd	Failed the Detailed Technical Evaluation stage

On behalf of the Bank, I take this opportunity to thank you for your participation in the tender, which greatly enriched the bidding exercise.

Authorized for display on Bank of Uganda website.

Yours faithfully,



John Chemonges
Executive Director Administration